AIP No: ATTACHMENT B. Date:
SUMMARY OF FORCE ACCOUNT COSTS
Project Description and Location:
Right of Total
Way Project Review Total Cost per
Chief Manager | Appraiser | Appraiser |[Negotiator] Legal Survey | Clerical Hours ltem
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

A. Land Acquisition Phase

Conduct Preacquisition Meeting
Conduct Preliminary Title Search
Conduct Legal Land Survey

Conduct Environ. Due Diligence Audit
Prepare Appraisals

Prepare Review Appraisals

Conduct Negotiations

Prepare Deeds and Certifications
Update Exhibit "A" Property Map
Prepare Final Closeout Report

Travel
Per diem
Supplies

Total Hours and Cost for
Land Acquisition Phase




AIP No: ATTACHMENT B. Date:
SUMMARY OF FORCE ACCOUNT COSTS
Project Description and Location:
Design Total
Group Project | Engineer Civil Total Cost per
Chief Manager | Assistant| Drafting | Survey | Clerical Rights Misc. Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B. Predesign Phase

Conduct Predesign Conference
Prepare CIP Data Sheet

Update DBE Plan and Goals
Prepare Environ. Documentation
Update Airport Layout Plan
Update Exhibit "A" Property Map
Update Sign Plan

Travel
Per diem
Supplies

Total Hours and Cost for
Predesign Phase




AIP No: ATTACHMENT B. Date:
SUMMARY OF FORCE ACCOUNT COSTS
Project Description and Location:
Design Total
Group Project | Engineer Total Cost per
Chief Manager | Assistant]| Drafting | Survey | Materials] Clerical Misc. Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

C. Design Phase

Conduct Geotechncial Investigations
Conduct Laboratory Testing
Conduct Site Surveys

Prepare Engineering Design Report
Prepare Plans and Specifications

Travel
Per diem
Supplies

Total Hours and Cost for
Design Phase




AIP No: ATTACHMENT B. Date:
SUMMARY OF FORCE ACCOUNT COSTS
Project Description and Location:
Design Total
Group Project | Engineer Total Cost per
Chief Manager | Assistant| Drafting | Materials | Clerical Misc. Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

D. Bidding Phase

Advertise for Bids/Provide Plans and
Specifications to Contractors

Conduct Prebid Conference

Conduct Bid Opening

Analyze Bids/Recommend Award

Prepare Contract Documents

Prepare Application

Travel
Per diem
Supplies

Total Hours and Cost for
Bidding Phase




AIP No: ATTACHMENT B. Date:
SUMMARY OF FORCE ACCOUNT COSTS
Project Description and Location:
Total
Const. Project | Engineer | Resident Total Cost per
Chief Manager | Assistant| Engineer | Materials | Drafting | Survey | Clerical Hours Item
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

E. Construction Phase

Conduct Preconstruction Conference
Prepare Const.Management Plan
Review Materials Submittals
Provide Construction Staking
Provide Resident Inspection
Prepare Daily/Weekly Reports
Prepare Periodic Payment Requests
Conduct Acceptance and Quality
Control Testing
Conduct Final Inspection
Prepare Final Close-out Documents
Prepare Record Drawings

Travel
Per diem
Supplies

Total Hours and Cost for
Construction Phase

TOTAL COST AND HOURS FOR
FORCE ACCOUNT SERVICES




